Bee County - Emergency Operations Center Bid Tabulation - October 18, 2023 | 3:00 PM

ARPA No. 2212 | RFP 22/23-017

				К&Т	Construction Co., Inc.	North	star Elite Construction & Consulting	Vi	ctory Building Team	Se	outh Texas Building Partners	MRI
Days					500		500		500		500	500
	Description	Quantity	Units		Total Price		Total Price		Total Price		Total Price	Total Price
1	Contractor's Mobilization & Demobilization (≤ 2.5% of Bid)	1	LS	\$	20,000.00	\$	44,006.00	\$	50,000.00	\$	70,720.00	\$ 40,000.00
	Emergency Operations Center including pre- engineered metal building, foundation											
2	and all trade installations in the building and within five (5) feet of the foundation	1	LS	\$	1,856,600.00	\$	2,044,901.00	\$	1,965,000.00	\$	2,277,510.00	\$ 2,031,464.00
3	line. Exterior water and sewer installations	1	LS	\$	8,800.00	\$	21,627.00	\$	20,000.00	\$	28,500.00	\$ 15,050.00
4	Exterior electrical wire, conduit, transformer and appurtenant items	1	LS	\$	62,600.00	\$	62,720.00	\$	60,000.00			\$ 72,500.00
	350 kW Emergency generator, fuel tank,											
5	concrete generator pad, fuel and automatic transfer switch	1	LS	\$	240,000.00	\$	222,292.00	\$	220,000.00			\$ 350,000.00
6	Fencing	1	LS	\$	5,800.00	\$	3,305.00	\$	4,500.00	\$	4,595.00	\$ 6,000.00
7	Radio Tower foundation	1	LS	\$	13,200.00	\$	9,112.00	\$	11,000.00	\$	11,600.00	\$ 10,840.00
8	Site grading Allowance for preparation of fire safety	1	LS	\$	6,000.00	\$	5,500.00	\$	87,500.00	\$	53,275.00	\$ 15,340.00
9	plan, obtaining of approvals and	1	LS	\$	15,000.00	\$	15,000.00	\$	15,000.00	\$	15,000.00	\$ 15,000.00
	installation of required components. Allowance for preparation of an approved											
10	of security plan and installation of required components. Allowance for preparation of an approved	1	LS	\$	12,000.00	\$	12,000.00	\$	12,000.00	\$	12,000.00	\$ 12,000.00
	radio communication plan and installation										45.000.00	
11	of required components including	1	LS	\$	15,000.00	\$	15,000.00	\$	15,000.00	\$	15,000.00	\$ 15,000.00
	antennas. Allowance for low voltage wiring not										45.000.00	
12	included in other allowance items. Allowance for all changes to plans and	1	LS	\$	15,000.00	\$	15,000.00	\$	15,000.00	\$	15,000.00	\$ 15,000.00
13	specifications not currently defined and	1	LS	\$	30,000.00	\$	30,000.00	\$	30,000.00	\$	30,000.00	\$ 30,000.00
	requiring change order.											
Grand Tota				\$	2,300,000.00	\$	2,500,463.00	\$	2,505,000.00	\$	2,533,200.00	\$ 2,628,194.00
Alternates	For Alternate 1, Specification Section 01 23											
1	00 in lieu of Base Bid	Add/D	educt	\$	(9,400.00)	\$	(26,831.00)	\$	(12,000.00)	\$	(28,989.00)	\$ (30,249.00)
2	For Alternate 2, Specification Section 01 23 00 in lieu of Base Bid	Add/D	educt	\$	(5,600.00)	\$	(30,249.00)	\$	(4,000.00)	1	(1,058.00)	\$ (6,499.00)
3	Provide and install 400 kW generator in lieu of 350 kW generator	Add/D	educt	\$	5,400.00	\$	4,900.00	\$	5,000.00	\$	5,179.00	\$ 100,000.00
4	Provide and install 450 kW generator in lieu of 350 kW generator	Add/D	educt	s	19,800.00	s	18,260.00	\$	19,000.00	\$	19,130.00	\$ 100,000.00
	3						400 COD • V400 4 5 6 7 7 6 7 7		AL STATE OF THE STATE OF			

^{*} Mathematical Error Corrected

^{**} Bidder, by email 10/18/23, acknowledged typo - Alt No. 1 should be a deduct of \$26,831

Scoring Committee Recommendation

Scoring Committee	K&T Construction	Northstar Elite Construction	Victory Building Team	South TX Building Partners	MRI Builders
Engineer - John Mercer	98 /100	84 /100	87 /100	76 /100	0 /100
Commissioner Tino Olivares	81 /100	81.5 /100	93.5 /100	79 /100	0 /100
Ryan Garza	84 /100	79 /100	94 /100	83 /100	0 /100
Rob Reyes	74.5 /100	74 /100	94 /100	81 /100	0 /100
Ben Ramirez	83 /100	80 /100	92 /100	76 /100	0 /100
TOTAL	420.5 /500	398.5 /500	460.5 /500	395 /500	0 /500

^{*}These totals are as of 10/27/23 and are based on the EOC Re-Bid Rating Sheet.